
Section 05 – Bidding Data and Contract Data 

14-Amended 

 

(39.2) Engineer may order variations up to a total cumulative value of not 

exceeding __10%_ of the Initial Contract Price.  

 

(40.6) If no rates or prices are relevant for the fixing of a new rate or price, in 

fixing the appropriate new rates, mark up or overheads and profits shall be 

limited to the maximum of  20% of the “Basic Cost” of such items.  

 

In fixing such “Basic Cost”, the Engineer shall use for Labor as Provincial 

BSR Rates and prices and cost of material & equipment shall be used the 

prevailing market prices. Commercial discounts offered to the contractor 

will be considered as a deductible to any of the offered price. 

 

The Contractor shall be allowed 8% of attendance fee for works carried 

out as sub-contracting works approved by the engineer. 

 

(46.1) 

 

 

(47.1) 

The exchange rate used for calculating the amounts to be paid in 

currencies other than Sri Lankan Rupees is Not applicable 

 

The Contract is subjected to price adjustment as follows. 

 

60.00% of the contract value to consider for dollar fluctuations, based on 

the followings; 

 

 Base value for the USD- Selling rate of published by the CBSL 

 Base date for USD- Date of Closing the Bid 

 Estimated date for USD can be considered for fluctuation as the 

date after 30 days (maximum) from the date of Award. 
 

Remaining 40% shall not be considered for price adjustment  

    

(48.1) The retention from each payment shall be10.00% of the certified work 

done. 

 

The limit of retention shall be 5.00% of the Initial Contract Price. 

 

(49.1) 

 

 

(50.1) 

 

The liquidated damages for the whole of the Works shall be _0.10%_of 

the initial contract price per Day. 

 
The maximum amount of liquidated damages for the whole of the Works 

shall be_10.00% of the Initial Contract Price 

 
(52.1) The Performance Security shall be 10.00% of the Initial  Contract Price. 

 

(58.1) Schedule of operating and maintenance manuals. 

 

(60.1) 

 

 

 

(63.7) 

 

The percentage to apply to the value of the work not completed, 

representing the Employer's additional cost for completing the Works, 

is__25%_. 

 

The attendance fee payable to the Contractor on specialized sub-contract 

work shall not exceed 8%. 

 
 

 

 


